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MASTER INTERAGENCY AGREEMENT 
.. BETWEEN 

THE UNITED STATES DEPARTMENT OF ENERGY 
MORGANTOWN ENERGY TECHNOLOGY CENTER 

THE UNITED STATES DEPARTMENT OF THE ARMY 

PURPOSF, 

This Master Interagency Agreement for "Engineering 
Technical Supporttl, hereinafter designated 111A81, 
constitutes an agreement on efforts of support to be 
conducted by the U.S. Department of the Army, hereinafter 
designated "DA" and the U.S. Department of Energy, 
Morgantown Energy Technology Center, hereinafter 
designated "DOE/METC" ("the Parties"). The DA will, to the 
extent agreed to by the parties, provide engineering, 
construction management, economic modeling and other 
technical support to DOE/METC for the management of its 
Demonstration Projects, Engineering Development Projects, 
and physical plant. 

AUTBORITY 

This IA is executed under authority of the Economy in 
Government Act, 31 U.S.C. 1535. The placement of all 
orders for services under this agreement shall comply with 
Federal Acquisition Regulation Subpart 17-5 Interagency 
Acquisitions Under the Economy Act, and Department of 
Defense Federal Acquisition Regulation Supplement (DFARS), 
Subpart 217.5, Interagency Acquisitions under the Economy 
Act. 

ATTACHMENTS 

The following 
the IA. 

attached documents are considered part of 

Attachment A- 

Attachment B- 
Attachment c - 

SCOPE OF WORE 

The work will be performed within the framework of the 

General Statement of Work to be 
performed by DA. 
General Provisions. 
Special Provisions. 

General Statement of Work contained in Attachment A, and 
in accordance with specific Task Orders to be executed 
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v. 

pursuant to this IA. Nothing in this IA shall be 
construed to require-the DOE/METC to use the DA or to 
require the DA to provide any goods or services to the 
DOE/METC, except as may be set forth in Task Orders. The 
IA controls in the event of a conflict between the IA and 
a Task Order. 

TASK ORDERS 

Task Orders will be issued under this IA to identify 
specific work requirements including both scope and 
schedule and to obligate funds. Task Orders from DOE/METC 
to the DA will be issued on DOE Form 1270.1 (Interagency 
Agreement - Face Page). These documents also will serve 
to confirm agreement, understanding, and acceptance of the 
specific work requirements. No work under this agreement 
will commence until a properly executed Task Order is made 
available to the DA and funds are obligated to cover 
expenses anticipated for the initial period of 
performance. All Task Orders shall comply with the 
requirements of the Economy Act. 

VI. SK ORDERING PROCEDURES 

A. DOE/METC shall identify work requirements and issue a 
request for.a Task Order proposal to DA. Upon receipt of 
such a request, the DA will provide a Management Plan 
(described at Attachment C), which shall include an 
estimate of costs and schedule, or decline to perform the 
work. Work under this IA will begin only after cost and 
schedule determinations are concluded between the parties, 
issuance of a Task Order by DOE/METCls Authorized 
Official, and acceptance of the Task Order by the DA's 
Authorized Official. The Authorized Official for the 
DOE/METC is the Contracting Officer and for the DA, the 
Program Director. DOE/METC shall be responsible for all 
actual costs incurred by the DA in the preparation and 
execution of all Task Order proposals. 

B. As an alternate to the above procedure, the DOE/METC's 
Authorized Official may, under circumstances of 
extraordinary urgency, unilaterally issue a Task Order 
without first issuing a request for task proposal. The 
DA's Authorized Official, upon receipt of such a Task 
Order, may accept such Task Order and immediately commence 
work. Within thirty (30) calendar days after receipt of 
such a Task Order, DA shall submit a Management Plan to 
the DOE/METC's Authorized Official which is subject to 
review, discussion, and subsequent resubmittal. The DA 
shall neither incur costs in excess of the amount 
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specified in any Task Order issued pursuant to this 
paragraph nor perform beyond the initial thirty (30) 
calendar day period without written authorization of the 
DOE/METC's Authorized Official. 

VII. DELIVERABTJ?S!REPORTS/DUJ? DATE5 

A. This IA will become effective at the time of signing 
and shall remain in effect until amended, 
modified, or terminated as provided in Article XIII. 

B. Task Orders issued by DOE/METC under this IA shall 
specify the work requirements, reporting requirements, 
report approval procedures, as well as periods of 
performance. Deliverables prepared by the DA under this 
agreement shall comply with the requirements of Article II 
and, whenever possible, follow the DOE/METC's guidelines. 

C. The DA shall provide quarterly and annual reports 
(Fiscal Year basis) on the overall technical status and 
cost management of all accepted tasks. The fourth quarter 
technical and cost management reports shall be considered 
the annual report and shall be submitted by 30 October of 
each year. These reports shall be prepared in accordance 
with Attachment C, Special Provisions and as may be 
specified inthe Task Orders. 

VIII. PPOGlWM OFFICERS!OFFICIATS 

The following individuals will serve as Program 
Officers/Officials for the purpose of this IA: 

A. Signatories of this document are identified in Blocks 
No. 9 and 10 of the face page and are the only 
individuals authorized to change this IA. 

B. Officials authorized to carry out work undertaken 
pursuant to the IA and to authorize individual task orders 
are identified in Blocks 7 and 10 of the face page and 
are: 

(1) DA Program Director. 
(2) DOE Contracting Officer. 

C. The terms, conditions, or scope of work of Task Orders 
may only be changed if agreed to by the DOE Contracting 
Officer and the DA Program Director. 

D. The work performed under this agreement is subject to 
management/monitoring by: 

3 



(1) DOE Program Manager to be assigned by the DOE 
Contracting Officer. 

(2) DA Project Manager to be assigned by the DA 
Program Director. 

The DOE Program Manager and the DA Project Manager (or 
designated representative) will be responsible for 
coordinating with the other organization in administrating 
the technical aspects of this agreement. The DOE Program 
Manager and the DA Project Manager do not have the 
authority to make any changes to terms, conditions, or 
work scope of any Task Order issued under this agreement; 
any proposal for such changes shall be referred to the DOE 
Contracting Officer and the DA Program Director for 
action. 

IX. OBLIGATION OF FUNDS 

DOE/METC will provide clear definition of funding 
arrangements/requirements for each work item under the 
General Statement of Work, Attachment A hereto. The 
funding arrangements/requirements will be specifically 
defined in the individual Task Orders. Funds will be 
obligated on each Task Order and approved in accordance 
with Attachment B, "General Provisions", paragraph C. 

The DOE/METC shall pay all costs associated with the DA's 
provision of goods or services under this Master 
Interagency Agreement. The DOE/METC shall finance work 
under this IA on a reimbursable basis. Funds shall be 
obligated by DOE/METC in advance of financial obligations 
incurred by the DA for work requested. The DA shall bill 
the DOE/METC monthly for costs incurred using Standard 
Form (SF) 1080, Voucher for Transfers Between 
Appropriations and/or Funds, and the DOE/METC shall 
reimburse the DA within 30 days of receipt of an SF 1080. 

If the DA forecasts its actual costs under a Task Order to 
exceed the amount of funds available under that Task 
Order, it shall promptly notify DOE/METC of the amount of 
additional funds necessary to complete the work under that 
Task Order. The DOE/METC shall either provide the 
additional funds to the DA under an amended Task Order, 
or require that the scope of the work be limited to that 
which can be paid for by the then-available funds, or 
direct termination of the work under that Task Order. 

Within 90 days of completing the work under a Task Order, 
the DA shall conduct an accounting to determine the actual 
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X. 

XI. 

costs of the work. Within 90 days of completion of this 
accounting, the DA shall return to the DOE/METC any funds 
advanced in excess of the actual costs as then known, 
unless there are unsettled claims or anticipated change 
orders, or the DOE/METC shall, subject to available 
appropriations, provide any additional funds necessary to 
cover the actual costs asthen known. Such an accounting 
shall in no way limit the DOE/METC duty to pay for any 
costs, such as contract claims or other liabilities, which 
may become known after the final accounting. 

PAYMENTS 

Payments will be made on the basis of actual costs 
incurred. Costs incurred on each Task Order may be 
invoiced on a single invoice, but each Task Order's 
charges shall be broken out separately in appropriate 
detail as specified by DOE/METC in accordance with the 
provisions of Attachment B hereto, and otherwise may be 
set forth in each Task Order. 

PROCURFMENT POrJCY 

A portion of the work performed under this IA may be 
contracted with non-agency sources to supplement and 
support existing expertise. 

A. The DA may contract for portions of the work defined 
in a Task Order. The DA shall encourage competition and 
award contracts in accordance with the Federal Acquisition 
Regulation (FAR) as implemented by the Department of 
Defense Supplement to the FAR and the DA's policies and 
procedures descending'from these regulations. The DA 
shall make any determinations and findings required by law 
or regulation and shall be responsible for contract 
management. 

B. The DA may solicit and accept support for portions 
work defined by Task Orders from other offices within its 
agency. In doing so, the DA shall be responsible for 
coordination and management of work performed under such 
arrangement. 

C. All contracts and intra-departmental agreements 
entered into by the DA under this IA will be coordinated 
with DOE/METC. Additionally, the DOE/METC Authorized 
Program Manager may participate upon request by the DA 
Contracting Officer in the solicitation and evaluation of 
any bid or proposal for such work pursuant to this IA. 
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XII. AMENDMENT, MODIFICATION OR TERMINATION 

This IA may be modified or amended by mutually written 
agreement between the signatories to this IA and may be 
terminated in accordance with Attachment B, "General 
Provisionsll, paragraph E. 

XIII. RESPONSIBILITY FOR WORK 

The DA is responsible for accomplishing all tasks issued 
under this IA in accordance with applicable law. If there 
is a failure by the DA to comply with applicable law 
resulting in liability imposed on the United States, the 
DOE/METC is responsible for providing the funds necessary 
to discharge liabilities and the'DA will accept non-fiscal 
responsibility for its actions and will support the 
DOE/METC requests for additional appropriations as may be 
required by such failure. The DA shall use its best 
efforts to provide goods or services either by contract or 
by in-house effort. The DOE/METC shall obtain for the DA 
access to all work sites and support facilities, and shall 
perform all coordination with and obtain, if necessary, 
any permits from federal, state and local agencies, as 
necessary during the execution of each Task Order. 

XIV. APPLICABLE LAWS 

This IA and all documents and actions pursuant to it shall 
be governed by the applicable statutes, regulations, 
directives, and procedures of the United States. Unless 
otherwise required by law, all contract work undertaken by 
the DA shall be governed by DA policies and procedures. 

xv. NANIFESTS AND RELATED DOCUMENTS 

DA personnel are authorized to execute all manifests and 
related documents, federal and state, on behalf of the 
DOE/METC that pertain to work performed under this IA by 
the DA or its contractors. DA personnel shall annotate 
the manifests and related documents with the phrase "On 
behalf of the Department of Energy's Morgantown Energy 
Technology Center." If applicable state regulations do 
not permit the DA to sign such documents on behalf of 
DOE/METC, the DA shall contact the DOE/METC Program 
Manager for specific guidance. Upon physical completion 
of work under a Task Order, the DA shall forward manifests 
and related documents to the DOE/METC. The DA shall 
retain contract-related documents. 
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XVI. CONTRACT CLAIMS AND DISPUTES 

All claims and disputes by contractors arising under or 
relating to contracts awarded-by the DA shall be resolved 
in accordance with Federal law and the terms of the 
individual contract. The DA shall have dispute resolution 
authority for these claims. Any contracting officers's 
final decision may be appealed by the contractor pursuant 
to the Contract Disputes Act of 1978 (41 U.S.C. 601-613). 
The U.S. Army Corps of Engineers Board of Contract Appeals 
(IIENG BCA") is designated as the appropriate board of 
contract appeals. In lieu of appealing to the ENG BCA, 
the contractor may bring an action directly to the United 
States Court of Federal Claims. 

The DA shall be responsible for handling all litigation 
involving disputes and appeals, and for coordinating with 
the Department of Justice as appropriate. The DA shall 
notify the DOE/METC of any such litigation and afford the 
DOE/METC an opportunity to review and comment on the 
litigation proceedings and any resulting settlement 
negotiations. 

XVII. DISPUTE RESOTSJTION 

The parties agree that, in the event of a dispute between 
the parties,, the DOE/METC and the DA shall use their best 
efforts to resolve that dispute in an informal fashion 
through consultation and communication, or other forms of 
non-binding alternative dispute resolution mutually 
acceptable to the parties. The parties agree that, in the 
event such measures fail to resolve the dispute, they 
shall refer it for resolution to the Office of Management 
and Budget or such other entity as may be appropriate. 

XVIII. JZABILITY 

If liability of any kind is imposed on the United States 
relating to the DA's provision of goods or for its 
actions, the DOE/METC shall remain responsible as the 
program proponent for providing such funds as are 
necessary to discharge the liability, and all related 
costs. 

XIX. PUBLIC INFORMATION 

Justification and explanation of the DOE/METC's programs 
before Congress and other agencies, departments, and 
offices of the Federal Executive Branch shall be the 
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responsibility of the DOE/METC. The DA may provide, upon 
request, any assistance necessary to support the DOE/METC 
justification or explanations of the DOE/METC's programs 
conducted under this IA. In general, the DOE/METC is 
responsible for all public information. The DA may make 
public announcements and respond to all inquiries relating 
to the ordinary procurement and contract award and the 
administration process. The DOE/METC or the DA shall make 
its best efforts to give the other party advance notice 
before making any public statement regarding work 
contemplated, undertaken, or completed pursuant to Task 
Orders under this IA. 

xx. J'4ISCELLANEOUS 

A. Other Relationships or Obligations 

This IA shall not affect any pre-existing or independent 
relationships or obligations between the DOE/METC and the 
DA. 

B. Survival 

The provisions of this IA which require performance after 
the expiration or termination of this IA shall remain in 
force notwithstanding the expiration or termination of 
this IA. 

C. Severability 

If any provision of this IA is determined to be 
unenforceable, the remaining provisions shall remain in 
force and unaffected to the fullest extent permitted by 
law and regulation. 

XXI. OFFICIALS NOT TO BENEFIT 

No officer, employee, special Government employee, or 
agent of either party shall be admitted to any share or 
part of this IA or to any benefit that may arise 
therefrom. This provision shall not be construed to 
extend to either party contracting for its use or for the 
public's general benefit. 

XXII. NOTICES 

All notices, requests, and other communication required by 
this IA shall be deemed to have been duly given in writing 
and delivered by mail as follows. 
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XXIII. 

If 

If 

to the DOE/METC Contracting Officer: 

DOE Contracting Officer 
U.S. Department of Energy 
Morgantown Energy Technology Center 
3610 Collins Ferry Road 
Morgantown, W 26507-0880 

to the DA Program Director: 

U.S. Army Corps of Engineers 
Huntington District 
ATTN: CEORH-ED 
502 8th Street 
Huntington, W 25701-2070 

EFFECTIVE DATE 

This IA shall become effective when signed by both the 
DOE/METC and the DA. 



Attachment A 

STATEMENT OF WORK 
Engineering, Construction and Technical Support Services 

To be performed by the 
U.S. Department of the Army 

Scone of Work 

The Department of the Army (DA), or assignee per Article VIII of 
this Interagency Agreement, shall, as agreed to by the parties, 
furnish personnel, materials, and services necessary to provide 
technical support to DOE/METC. The DA will provide technical 
support to the DOE/METC in the management of DOE/METC's 
Demonstration Projects, Engineering Development Projects, and 
physical plant. These activities include, but are not limited 
to: 

* 

* 

* 

* 

* 

Evaluation and monitoring of demonstration and advanced 
research and development projects. 

Economic assessments of alternative advanced 
technologies. 

Coordinating the deployment of demonstration projects at 
the various sites. 

In support of DOE/METC's demonstration project 
activities, assess and design DOE/METC's and or its 
contractors environment,safety, and health (ES&H) 
programs. 

In support of DOE/METC's demonstration project activities 
evaluate and implement selected DOE/METC's environmental 
activities. 

Task Ar 
. . ea 1 - Evaluation and MO-~ of Demonstration and . mineerina Evaluation Proiectg 

The DA shall, as agreed to by the parties, evaluate 
engineering designs and monitor construction of 
demonstration projects. This effort may include, but is not 
limited to: 

1.1 Review designs for projects to ensure that design 
drawings, and specifications are complete and sound and 
design objectives are met. Typical activities may include 
review of drawings, specifications, and other documentation. 
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The DA may coordinate participate in design review meetings. 

1.2 Monitor the progress of construction activities to 
ensure that construction is according to the approved 
design, specifications, schedule and cost constraints. The 
DA may coordinate and participate in construction review 
meetings. 

1.3 Perform short-term reviews and analyses of projects. 
Typical activities may include independent cost evaluations, 
subsystem performance assessment, and operational data 
analysis. 

Task Area 2 - Economic Assessment 

The DA shall, as agreed to by the parties, assess the 
potential commercial impact of advanced technologies based 
on an evaluation of economic and market information. This 
assessment may include, but is not limited to: 

2.1 Application of existing DA computer-based using 
DOE/METC supplied data. 

2.2 Development of computer-based analytical specific to 
advanced technology markets and commercial conditions. 

2.3 Evaluation of legislative impact on coal use to 
econometric scenarios. 

. . Task Area 3 - DeDlovment of Demonstration Proiects 

The DA shall, as agreed to by the parties, assist DOE/METC 
in developing and satisfying criteria for the demonstration 
project's site selection process. 
include, but is not limited to: 

This task area may 

3.1 Establishing the engineering, administrative, safety, 
and other specific requirements to be satisfied before a 
demonstration project can be constructed on a designated 
site. 

3.2 Defining the activities to most effectively meet 
established in 3.1. 

3.3 Providing field representatives at the selected site 
during planning, design and construction of demonstration 
projects. 

3.4 Providing technical expertise to evaluate proposed 
activities. 

A-2 



. Task Area 4 - Surgort of the DOE!M,ETC On-Site ES&H Proarams f Or . Demonstration Pro;ects 

In conjunction with the execution and ongoing review of the 
construction status of DOE/METC demonstration projects, the 
DA shall, as agreed to by the parties, assist DOE/METC in 
developing, assessing, and improving its on-site ES&H 
programs. The effort may include, but is not limited to: 

4.1 Performing independent evaluations of ES&H-related and 
practices. 

4.2 Providing consultation on development of specific 
practices. 

4.3 Providing on-site inspections for demonstration 
projects with specific ES&H-related issues. 

Task Ar . . . . . ea 5~-acterization or Remediation of . . . DOE/BTC Demonstration Protect Sites 

The DA shall, as agreed to by the parties, provide technical 
support to DOE/METC in characterizing potential 
environmental problems on its proposed demonstration project 
sites and, if required, develop and execute remediation 
strategies to clean up the sites so the new demonstration 
projects may be executed. The task may include, but is not 
limited to: 

5.1 Conducting site surveys to establish the location and 
of potential environmental problems. 

5.2 Providing support 'in managing the extraction and 
disposal of waste materials. 

Deliverables 

Each task order shall define deliverable requirements. 
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Attachment B 

GENERAL PROVISIONS 

A. DEFINITIONS 

For purposes of this IA, "DOE" means the United States Department 
of Energy or any duly authorized representative thereof, and ,IDA" 
means the United States Department of the Army or any duly 
authorized representative thereof. Within the context of this IA 
either party may become a performing entity, depending upon the 
work requirements defined in individual Task Orders. 

B. COSTS CHARGRART,F: TO DOE FUNDS 

Costs chargeable to DOE funds are the costs that are attributable 
to the performance of a Task Order under this IA within which DOE 
assumes financial responsibility. Examples of such costs are 
salaries, wages, indirects (fringe benefits and overhead), 
technical services, materials, travel and transportation, 
communications, facilities, and equipment. Expected costs will 
be reviewed and approved during negotiation of specific Task 
Orders. 

C. FINANCING . 

The DOE may finance work under this IA on a reimbursable basis. 
Funds will be obligated in advance of incurring any financial 
obligation for work requested. Vouchers for payment will be 
submitted on Standard Form 1080 and supported by a statement of 
cost. 

The DA shall accumulate and account for obligations and costs 
incurred in connection with work being performed under this IA in 
accordance with accounting practices in standard use within its 
agency. 

E. TERMINATION 

This IA may be terminated by mutual agreement of the DOE and the 
DA or by either party upon ninety (90) days written notice of 
such termination to the other. DOE may terminate individual Task 
Orders issued to the DA upon sixty (60) days written notice of 
such termination to the DA. In the event of such termination, the 
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DA shall be reimbursed for obligations actually incurred to the 
effective date of termination, all costs for contract settlement, 
contract claims, USACE overhead, and for commitments extending 
beyond the effective date of termination which the DA, in the 
exercise of due diligence, is unable to cancel. The DA shall 
provide timely cooperation to the DOE in transferring and/or 
terminating all on-going contracts and activities prior to the 
effective date of termination. Payments under a Task Order, 
including payments under this article, shall be subject to 
availability of DOE funding. 

F. I.WENTIONS AND PATEN= 

It is the policy of DOE to make the results of any research, 
development, or demonstration work under this IA available to the 
public, consistent with applicable laws and regulations. DOE has 
specific statutory patent policy applicable to these matters, and 
therefore ordinarily, DOE patent policy shall apply. All patent 
and technical data matters which may arise under this IA, and any 
related contracts or subcontracts, shall be coordinated between 
the DA and the DOE patent counsel. Rights to inventions made by 
employees of either agency shall be determined by respective 
agency policy. 

G. E~W~SAFETYCHUIREM~NTS 

The DOE will not assume responsibility for prescribing and/or 
enforcing environmental safety and health requirements for 
operators of any DA or third-party facilities engaged in the 
performance of DOE work. 
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Attachment C 

SPECIAL PROVISIONS 

A. MANAGEMENT PTAN AND REPORTS 

(1) MANAGEMENT PLAN 

A "Management Plan", which describes the U.S. Department 
of the Army's (DA's) approach to executing the effort 
and producing the products identified in the Task Orders 
pursuant to this IA, as well as the technical, schedule, 
cost, and financial management control systems to be 
used to manage that performance, will be developed for 
each Task Order. The content and level of detail in the 
Management Plan must be sufficiently comprehensive to 
describe the planned execution, management, and desired 
results of the work. This Plan is required one-time 
after the receipt of the Task Order request, and updated 
if there are major changes in the execution of the task. 
Existing materials may be attached as appropriate. The 
plan should include but not be limited to: 

(a) A brief consolidated executive summary permitting 
general management to quickly comprehend‘the most 
significant components of the plan. This summary 
should be sufficient to present a comprehensive 
overview of the project and should stress the 
logical interrelationships among the significant 
planned components. 

(b) An overall description of planned accomplishments, 
including technical, schedule, cost, and financial 
results, and how they interrelate. 

(2) TECHNICAL PROGRESS REPORT 

Technical Progress Reports will be prepared and 
submitted periodically in accordance with the 
requirements of each Task Order. Reports will contain a 
summary of the work performed during a specific 
reporting period and include the technical and 
scientific results (both positive and negative) of that 
period. If a draft Technical Progress Report is 
required, the U.S. Department of Energy, Morgantown 
Energy Technology Center (DOE/METC) will review the 
draft report and provide their comments within 30 days 
after receipt of the draft report. The report will be 
resubmitted in final form within 30 days after receipt 
of DOE/METC's comments. 
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(3) ANNUAL TECHNICAL STATUS REPORTS 

The Annual Technical Status Report will include all Task 
Order's status and accomplishments. This report will 
describe all technical accounts of the total work 
performed under each Task Order. The report will 
describe the results achieved and the investigations 
undertaken, and include tabulations of data, figures, 
photographs, and bibliographic citations in support of 
the investigations undertaken. Where applicable, the 
report will summarize all technical progress reports. A 
draft copy of this report will be submitted to DOE/METC 
by 30 October of each year. DOE/METC shall be allowed 
thirty (30) days to review the draft copy and will 
notify the DA, in writing, of approval or recommended 
changes. 

(4) COST MANAGEMENT REPORT 

A I'Cost Management Report" will be prepared and will 
contain actual cost status for the reporting and prior 
periods, and estimates of dollar costs for the remainder 
of the fiscal year and the balance of the effort. The 
report will be provided to DOE/METC periodically (at 
least quarterly) in a format acceptable to DOR/METC. 

(5) MILESTONE SCHEDULE PLAN/STATUS REPORT 

A "Milestone Schedule Plan/Status Report", in a format 
acceptable to DOE/METC, will serve as a dual purpose 
report to be used first as a baseline plan and then as a 
status report. Milestone Schedule Plan/Status Reports 
will be prepared and submitted as specified in each Task 
Order. 

(a) MILESTONE SCHEDULE PLAN 

The "Milestone Schedule Plan" will be prepared and 
submitted in accordance with each Task Order. The 
Plan will establish the time schedule for 
accomplishing the planned events and milestones for 
each reporting category identified in the Task 
Order. It will encompass each line item or task 
required by the Task Order. Standard symbols and 
charting conventions described on the reverse side 
of the form will be used to chart the intermediate 
events and milestones of each reporting category. 
A "Milestone Log", which is included as an 
attachment to the Milestone Schedule Plan/Status 
Report, will list intermediate events and critical 
milestones with the element code, descriptive name 
of the event or milestone, and the scheduled date 
of completion. 
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(b) MILESTONE SCHEDULE STATUS REPORT 

The "Milestone Schedule Status Report" will measure 
the completion status of activities and events 
shown on the baseline 8VMilestone Schedule Plan" 
and will describe planned and accomplished events 
and milestones, and changes in schedule. It will 
address each item or task required by the Task 
Order at the same level of detail as the baseline 
plan. 

B. CONFIDFNTIAJITY OF INFORMATIQN 

(1) Work under this IA may require that either the DOE or 
the DA be given access to proprietary business or 
sensitive business, technical, or financial information. 
Both agencies shall treat such information as 
proprietary and agree not to appropriate such 
information to its own use or to disclose such 
information to third parties unless required by law or 
so ordered by a court of competent jurisdiction 
(including administrative tribunals) or specifically 
authorized by the party affording such access.in 
accordance with a Task Order in writing. The foregoing 
obligations, however, shall not apply to: 

Information which, at the time of receipt thereof 
by either party, is in public domain; 

Information which is published after receipt 
thereof by the responsible party or otherwise 
becomes part of the public domain through no fault 
of either party; 

Information which either party can demonstrate was 
in its possession at the time of receipt thereof 
and was not acquired directly or indirectly from 
other companies; 

Information which either party can demonstrate was 
received by it from a third party who did not 
require it to be held in confidence. 

(2) Either party may obtain the written agreement, in a form 
satisfactory to the other party, for each employee 
permitted access, whereby the employee agrees that they 
will not discuss, divulge, or disclose any such 
information or data to any person or entity except those 
persons within the organization directly concerned with 
the performance of the Task Order. 
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C. 

(3) Each party agrees, if requested by the other party, to 
sign an agreement identical in all material respects to 
the provisions of this clause with the DA supplying 
information to the DOE/METC under Task Orders pursuant 
to this IA, and to supply a copy of such IA to the 
DOE/METC. From time to time, upon request of the 
DOE/METC, the DA shall supply the DOE/METC with reports 
itemizing information received as confidential or 
proprietary and setting forth the company or companies 
from which the DOE/METC received such information. 

(4) This clause shall flow down to all contracts. 

FNVIRONMFNT. SAFETY.ANDHEALTH -- TC ON-SITE WORI< 

(1) 

(2) 

(3) 

(4) 

(5) 

The DA shall take all reasonable precautions in the 
performance of the work under this IA to protect the 
safety and health of its employees and of members of the 
public and to prevent damage to property, materials, 
supplies, and equipment. 

The DA shall comply with applicable orders, 
regulations, and directives of the U.S. Department of 
the Army and with the U.S. Army Corps of Engineers 
safety requirements. 

As directed by the DOE/METC Program Manager, the DA's 
representative(s) shall meet with the S&H Manager to 
discuss occupational safety and health issues and to 
continue the development of mutual understanding 
regarding safety program administration. 

The DA shall maintain an accurate record of all 
accidents incident to work performed under this IA 
resulting in death; traumatic injury; occupational 
disease; or damage to property, materials, supplies, or 
equipment. 

The DA shall report accident data on forms provided by 
the DOE/METC Project Manager. All accidents and/or 
property damage incidents are to be reported immediately 
to the DOE/METC Project Manager, who will relay the 
information to the METC Safety Office. 

The DA shall include a safety requirements clause 
in all subcontracts requiring work at the site. 
However, such flow down of responsibility shall not 
relieve the DA of its obligation to assure compliance 
with the provisions of this clause. 
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